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DAHA06-03-R-0012     July 25, 2003 
UTES RENOVATIONS, East Lyme, Connecticut 
AMENDMENT 001 
 
The following comments are responses to questions raised at the pre-bid on July 23, 
2003. 
 
 

1. SUMMARY OF WORK – ARCHITECTURAL – NOTE #5:  The overhead 
doors will be painted on both sides and also receive large painted letters and 
numbers. 

2. SUMMARY OF WORK – SITEWORK – NOTE #7:  Bid will assume 375 LF 
of 8 foot fencing with an additional 1 foot of anti-climber.  The exact locations 
will be determined in the field. 

3. SUMMARY OF WORK – SITEWORK – NOTE #10:  The bid will include 26 
bollards as shown on the plans. 

4. DRAWING D1:  Elevation A shows the new window, not the demolition.  The 
revised elevation is shown on drawing SK-1, dated July 25, 2003. 

5. DRAWING A1: Elevation A has been modified to include a subsill, an 
aluminum sill, and clarification of the new window.  The revised elevation is 
shown on drawing SK-1, dated July 25, 2003. 

6. SUMMARY OF WORK – DEMOLITION – NOTE #2:  The light fixtures 
WILL be salvaged as noted in the documents. 

7. CONTRACTOR WORK SPACE:  The contractor will be provided a work 
space and will not require an on-site job trailer. 

8. SUMMARY OF WORK – ELECTRICAL – NOTE #7:  New lighting in the 
I.M.F. area will be on seven (7) different circuits and be switched with circuit 
breakers at the panel box in that room. 

9. All drawings had the project number listed as EL0315.  Please correct that to 
DAHA06-03-R-0012.              

10. SUMMARY OF WORK – MECHANICAL – NOTE #5:  It is unclear how to 
bid the exhaust system repair in the front truck bay area. 
a.  FOR THE BID:  The bid will include demolition and removal of the entire 
exhaust system in the front truck bays (UTES bays).  The bid will include new 
exhaust system for the UTES bays area. The system will have to be engineered 
at the contractors expense and shop drawings will have to be reviewed and 
approved.  New work may include roof curbs and repair.  The new system must 
meet current codes and OSHA requirements.  The work for this system will 
include infilling masonry walls where louvers are removed, removal of 
electrical work, cutting new holes in walls for new louvers, new electrical work 
as required, possible roof penetrations and repair. 

11. SUMMARY OF WORK – MECHANICAL – NOTE #5:  An alternate was 
discussed at the job site during this pre-bid meeting.  The change involves the 
testing and repair of the exhaust system in the new caging area, tire room, and 



I.M.F. bay area and relocating the exhaust to the I.M.F. area.  Please delete all 
notes pertaining to the exhaust system in these rooms on the drawings and 
discussions at the meeting.   

a. FOR THE BID:  The bid will include demolition and removal of the entire 
exhaust system in the new caging area, tire room, and I.M.F. bay area.  
The bid will include new exhaust system for the I.M.F. bays area. The 
system will have to be engineered at the contractors expense and shop 
drawings will have to be reviewed and approved.  New work may include 
roof curbs and repair.  The new system must meet current codes and 
OSHA requirements.  The work for this system will include infilling 
masonry walls where louvers are removed, removal of electrical work, 
cutting new holes in walls for new louvers, new electrical work as 
required, possible roof penetrations and repair. 

12. REGARDING HAZARDOUS MATERIALS: 
a. Flooring or base moldings may contain asbestos.  Paint on the base 

moldings contains toxic levels of lead.  The Contractor shall provide 
the FMO office two months notice of floor replacement to allow for 
abatement of toxic materials.  Scraping or removal of the base 
molding shall not occur by the contractor or National Guard 
personnel.  The request for testing was submitted on July 10. 

b. Roofing material may contain asbestos.  Asbestos abatement, if 
present, is the responsibility of the contractor.   

c. Building 3 painting on the exterior and interior has lead present on a 
variety of surfaces.  Contractor to follow OSHA requirements when 
providing any work relative to painting, paint removal, or preparing to 
paint.   

d. Building 4 painting on the exterior and interior has lead present on a 
variety of surfaces.  Contractor to follow OSHA requirements when 
providing any work relative to painting, paint removal, or preparing to 
paint. 

e. The shed to be demolished has an asbestos roof.  Lead paint is present 
on metal surfaces.  Contaminated metal shall be disposed at a scrap 
metal facility.  The Contractor shall provide the FMO office two 
months notice of shed demolition to allow for abatement of roof 
materials. 

f. The vehicle repair pit has not been tested for hazardous material.  The 
soil inside the pit may be contaminated.   

The main building, building 3, will be tested for asbestos on July 29.  This will include 
the roofs and window to be removed 
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